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1
Note to Contractors

The Scheme Contract will take precedence over any conflicting item stated in the Authority’s Requirements.

Section 1.3 of this introduction sets out the structure of the Authority’s Requirements and advises which Parts are for guidance and information only, and those Parts that are ‘Contractual Requirements’ i.e. the Authority’s Requirements under the terms of the Scheme Contract.  

There may be instances where there are conflicts between different ‘Contractual Requirements’ or where ‘Contractual Requirements’ cannot be met due to the Scheme being refurbishment opposed to new build.  In these instances, the Contractor will seek acceptance of a relaxation to the Authority's Requirements by way of submitting a list of derogations with his Contractor’s Proposals stating the reason for the derogation.  This is with the exception to Statutory Requirements / Consents where all matters need to comply.

2
Structure of the Authority’s Requirements

This Authority’s Requirements has been produced in order to identify the requirements for the delivery of school accommodation and is central to achieving BSF/ACADEMIES objectives.
It is presented in two parts. The content of each Part is outlined below and summarises the purpose, relativity and contractual status of each one.

Part 1: General Conditions 

Contains details, information and protocols that outline conventions, practices, restrictions relevant throughout the design and construction periods.

Status: Contractual Requirements.

Part 2 – Facilities Output Specification
 Comprises three parts as outlined below. This document identifies aspirations, good industry practice, legislation and specific requirements. Contractors will be required to provide solutions that comply with the requirements of the output specification and take due cognisance of the contextual background in the education brief.
A Education Brief

A1 – Authority-wide Generic Educational Objectives
 This section is most relevant where a particular scheme forms part of a BSF project. It comprises authority wide design implications, identifies educational and social issues and objectives that impact on all schools within a Local Authority. This provides important context and guidance as to priorities which should be taken in to account in the design development for all schools
Status: For guidance and information only, not contractual
A2 – Project Specific Educational Objectives

It comprises scheme specific design implications, identifies educational objectives and key pedagogical, curricular and social issues that impact on design, furniture and equipment and operation of the educational facility. 
Status:  For guidance and information only, not contractual

B Design Brief
B1 – Generic Buildings and Grounds Requirements
Provides the overarching design requirements that will apply to all buildings  and grounds in all schools in the scope of the framework
Status.   Contractual Requirements 
B2 – Project Specific Building and Grounds Requirements

Identifies project specific exceptions and additions to part B1 

Status:    Contractual Requirements
C Furniture and Equipment Brief
C1 – Generic Furniture and Equipment Requirements
Provides the overarching features and standards required in all furniture and equipment procured for any school in the scope of this framework. It also identifies policies for retaining and disposing of existing furniture and equipment
Status:  Contractual Requirements
C2 – Project Specific Furniture and Equipment Requirements

Identifies project specific exceptions and additions to part C1 

Status: Contractual Requirements

Annex 1 – Statutory Requirements.  Contains a list of statutory codes, standards, regulations etc., current at the time of printing. These are not necessarily full, accurate or complete but provide guidance on the scope and range of compliance with advisory, legal and statutory documentation and legislation that will be required. The Contractor will be required to comply with current legislation throughout the duration of the Scheme Contract
Annex 2 – Local Authority Policy Requirements
Annex 3 – Schedules of accommodation
Annex 4 – Area Data Sheets

Annex 5 – ICT Interface Protocol

Annex 5 will be finalised by the Contractor and ICT Contractor with advice from the ICT Contractor, Authority, Sponsor and School during the design stage, post local competition.  However a draft interface protocol is provided to serve as a baseline requirement.

Status: The completed schedule is for guidance and information only.

